

MEASURE R PROGRAM SUPPLEMENT TO COOPERATIVE AGREEMENT

AUTHORITY Agreement No. [REDACTED]

This Program Supplement (Program Supplement) is made and entered into on [REDACTED], by and between the Tulare County Regional Transit Agency (SPONSOR) and the Tulare County Association of Governments, acting as the Local Transportation Authority (AUTHORITY).

This Program Supplement hereby incorporates the “Measure R Cooperative Agreement” for Measure R Expenditures which was entered into between the SPONSOR and AUTHORITY on May 29, 2007 and is subject to all terms and conditions thereof.

This Program Supplement is executed under authority of Resolution No. 2021-_____, dated September 27, 2021.

This program Supplement is sought for the Measure R Transit distribution as outlined in the expenditure plan on Table 5 and Table 5a. This funding is to expand or enhance public transit programs that address the transit dependent population. Other uses include: new routes to enhance existing transit service, low emission buses, night and weekend service, bus shelters and other capital improvements, safer access to public transit services. Specific Transit Enhancement Program highlights and implementing guidelines are also described in the Expenditure Plan under Appendix B.

There is a maintenance of effort requirement that begins with the base year 2006. See Appendix A , Item 17 of the Expenditure Plan for requirements of a potential waiver of the Maintenance of Effort.

Operations, costs, and schedule are incorporated herein as attachment “A” and agreed upon by SPONSOR and AUTHORITY.

Covenants of SPONSOR (as applicable)

- 1.1 This Program Supplement agrees that it will only proceed with work authorized for specific phase(s) with written “Authorization to Proceed” or AUTHORITY action and will not proceed with future phase(s) of this project(s) prior to receiving a written “Authorization to Proceed” or AUTHORITY action.
- 1.2 The SPONSOR will advertise, award, and administer the project(s) in accordance with SPONSOR standards.
- 1.3 Award information shall be submitted by the SPONSOR to the AUTHORITY within 60 days after the project contract award.
- 1.4 Failure to submit award information in accordance with section 1.3 will cause a delay (without interest or penalties) in AUTHORITY processing invoices for the construction phase.

(updated 8-19-2020)

- 1.5 If no costs have been invoiced for a six-month period, SPONSOR agrees to submit for each phase a written explanation of the absence of Project(s) activity along with target billing date and target billing amount.

Authority Agreement No. _____

IN WITNESS WHEREOF, the undersigned Parties have executed this Program Supplement on the day and year first written above.

COUNTY OF TULARE TRANSPORTATION AUTHORITY

By: _____
Authority Executive Director

Attest: _____
Authority Finance Director

Tulare County Regional Transit Agency

By: _____
Jose Sigala, Board Chair

Attest: _____
Richard Tree, Executive Director

ATTACHMENT “A”

PROJECT SCOPE and COST

Tulare County Regional Transit Agency – FY2021/22 Transit Operations

City of Dinuba

- Fixed Route - Dinuba/Reedley Connection

Total Measure R Funds Requested: \$117,500

City of Tulare

- Fixed Route - Route #7
- Expanded Evening Hours
- Sunday Service

Total Measure R Funds Requested: \$170,000